

Diprung Chuichumma Rural Municipality Office of the Rural Municipal Executive

Yangsolatar, Khotang Koshi Province, Nepal



Invitation for Bids

First Date of publication: 2080/09/23 (8 January, 2024)

1. Diprung Chuichumma Rural Municipality invites electronic bids from eligible domestic bidders for the contracts named below:

S.N.	Contract Identification Number	Work Description/ Name of Project	Minimum Average Annual Construction Turnover of best 3yrs within last 10 yrs. (NRs)	Experience of milar size and nature (completed at least 1 contract within last 5 yrs) (NRs)	Bid Security Amount (NRs.)	Bid Security Validity Period	Bid Document Fee (NRs.)	
1	DCRM/WORKS/ NCB-02/2080/081	Upgrading of Regmitar-Panchami Sadak	NPR 26.1 million (excluding VAT)	NPR 7.0 million (excluding VAT)	5,00,000	120 days	5,000	

- Bidding Document is available online and can be downloaded from e-GP: http://www.bolpatra.gov.np/egp. Interested bidder should register in the e-GP system and deposit the required amounts in the following specified bank account: Name of Bank: Sanima Bank, Diprung Branch
 - A/C No.: 071010040000014 (Diprung Chui. Ga. Pa. Antarik Rajawa Khata) for bid document fee. A/C No: 071010020000020 (Diprung Chui. Ga. Pa. Dharauti Khata) for bid security fee.
- 3. Electronic bids must be submitted through PPMO website www.bolpatra.gov.np/egp before 12:00 PM on 2080/10/24. The bids will be opened in the presence of Bidders' representatives (if attended) who choose to attend at 2080/10/24 at 1:00 pm.
- 4. If the last date of purchasing /or submission falls on a government holiday, then the next working day shall be considered as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission.

Chief Administrative Officer



Search Opportunities Result												
SI. No.	IFB / RFP / EOI / PQ No.	Project Title	Public Entity Name	Procurement Type	Status	Notice Published Date	Last Date of Bid Submission	No of Days Left	Action			
4	DCRM/WORKS/NCE-02/2080/081	Upgrading of Regmitar-Panchami Sadak	Diprung Chuichumma R ural Municipality, Khotan g	Works NCB		08-01-2024 00:00	07-02-2024 12:00	30 days	2			
2	DCRM/WORKS/NCE-01/2080/081	Construction of Ramaile-Parchami Bazaar-Chhitapokha n-Kalsing khola Sadak (CH: 0+000 to 9+000 Section)	Diprung Chuichumma R ural Municipality, Khotan g	Works NCB		27-09-2023 00:00	30-10-2023 12:00	Expired				
3	DCRM/GCODS/NC5-02/2079/080	Procurement of Supply, Installation & Department of Supply, Installation & Department of Supply, Installation & Department of Supply of		Goods NCB		22-06-2023 00:00	23-07-2023 12:00	Expired				
		Procurement of Furniture and Interior Decoration for Ca	Dingung Chuichumma D									